
TFC Contracl No. 18-104-000 
Kleinfelder, Inc. 

Assignment No. 4 
Project No.: l~IOSA-8001 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
KLEINFELDER, INC. 

TFC CONTRACT NO. 18-104-000 

ASSIGNMENT NO. 4 

Tms INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 4 
(hereinafter referred to as "Assignment No. 4" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Kleinfelder, Inc., located at 1826 Kramer Lane, Suite M, 
Austin, Texas 78758 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter referred to 
individually as a "Party" or collectively as "Parties"), to be effective on the Effective Date (as 
defined below) and the terms and conditions of which arc as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing construction materials testing and observation services 
for the Texas Capitol Complex Phase 1 (hereinafter referred to as the "Project"), as further depicted 
in "Exhibit A-4," PSP's IDIQ Assignment No. 4 Proposal No. MWTXFACO.OOIC dated August 
14, 2018, attached hereto and incorporated herein for all purposes and consisting of eleven (11) 
pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be 
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.4. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4. 

SUB·CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of services 
is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope of services 
will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 11.2 of the 
Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set fonh in this Assignment No. 4 shall not 
exceed the sum of Ninety-Four Thousand Seven Hundred Four and No/100 Dollars ($94,704.00). 
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
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TFC Contract No. 18-!04-000 
Kleinfelder, Inc. 

Assignment No. 4 
Project No.: 16--108A·8001 

previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 4, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-4." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-1 04.000 
Kleinfelder. Inc. 

Assignment No. 4 
Project No.: 16-108A~8001 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such arc intended 
as a complete and exclusive statement of the promises, representations, negmiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the tenns of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment. no modification. renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION KLEINFELDER, INC. 

By: ___________ _ By: __________ _ 

John S. Raff Kelly Daniel 

Interim Executive Director Senior Project Manager 

Date of execution: ------ Dale of execution: ---------
_&. G.C. 
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EXIDBIT A-4 

TFC Contrac1 No. 18-104-000 
Kleinfelder, Inc. 

Assignment No. 4 
Projecl No.: I 6· 108A-800 I 

PSP'S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED AUGUST 14, 2018 
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TFC Contract No. 18-104·000 

Q,NFELDER 
~ Bright/'roplt. Right Solutions. 

August 14, 2018 
Proposal No.: MWTXFAC0.001C 

Mr. F. Keith Hall, AIA 
Senior Project Manager 
Texas Facilities Commission 
Facilities Design & Construction 
1711 San Jacinto Blvd. 
Austin, Texas 78701 

ExhlbltA-4 

Subject: Revlsled Construction Materials Testing Proposal 

Assignment No 4 

Texas Capitol Complex Phase 1 - Excavation Package - Austin, Texas 
TFC Project: #16-01 BA-8001 

Dear Mr. Hall: 

Pursuant to your request, Kleinfelder Is pleased to submit this proposal for construction 
malaria's testing and observation services for the referenced project. 

PROJECT INFORMATION 

Based on our review of the 100% project plan sheets provided to us, dated 5/25/18, we 
understand this project includes mass excavation, ground anchoring systems. and shotcrete. 
Construction schedules have atso been reviewed for 1801 Site (Phase A), 1601 site (Phase B), 
and Congress site (Phase C). 

SCOPE OF SERVICES 

The following scope of services is based, in part, on available project plans and prior 
conversations with Mr. Keith Hall with the Texas Facilities Commission (TFC). Kleinfelder will 
provide limited, on-call testing and observations for the previously mentioned construction 
elements. Although no schedule was provided for the purpose of this fee estimate, we have 
assumed a construction timeframe of about 24 months. beginning In July of 2018. This proposal 
may be further refined, if more information becomes availabte. We agree to provide a technician 
to provide limited, on-call construction materials services as detailed below. We do request that 
your construction representative provide us with a 2~hour notice for scheduling purposes. 

Ground Anchor Observation 

• As the excavation progresses and the excavation walls are stabilized, Kleinfelder will 
observe and document the installation of soil nails, rock anchors, and shotcrete at a 
frequency of one daily observation (8 hours) per Mlifr of excavation. 

MWTXFAC0.001C I AUS18P81534R1 
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TFC Conlracl No 18· 104-000 Exhlb.tA-4 Asslgnmenl No. 4 

Shotcrete Testing 

Perform testing during placement of shotcrete wall coatfng materials. 

• Ambient air and concrete temperature determinations, at point of delivery 
• Entrained air content determination (Tex-416-A), at point of delivery 
• Slump determination (Tex-415-A), at point of delivery 
• Observe contractor personnel placing shotcrete test panels (24" x 24" x 5-1/2" deep) at 

the rate of one panel per Mlift9 of excavation. After onsite curing (approximately 20 hours). 
the test panels will be transported to the laboratory, where they will be cored to produce 
4 testable samples (3• diameter x 5-1/2~ long) 

• Compressive strength determinations of shotcrete cores (Tex-418-A) with one test at 
7 days and three tests at 28 days. For purposes of this proposal, we have budgeted 
136 core tests (34 sets of 4) . 

COMPENSATION 

While testing is dependent on the construction sequence. weather conditions, the actual testing 
performed, we estimate a time and materials budget of $94,704 (total of Phases A-C). 
lnva;cinq for this project will reflect the actual quantitv of work perfonned (time and materials) on 
a oortaJ to oortaf basis from our Austin office. This amount will not be exceeded without prior 
approval. The TFC and Kleinfelder may subsequently agree in writing to provide for additional 
services to be rendered under this agreement for additional, negotiated compensation. Services 
provided by Kleinfelder will be consistent with the engineering standards prevailing at the time 
and In the area that the work is performed; no other warranty, express or implied, is intended. 

It should be noted that the fees above do not anticipate overtime work on the project. The rates 
associated with overtime work are at 1.5 times the listed hourly rates In the attached Proposed 
Fee Schedule/Estimate. Overtime for our services Is defined as work on the project by a single 
person in excess of eight hours per day and all time on weekends and/or night shifts. Overtime 
work can significantly Impact our testing and inspection budget for the project. While we will be 
diligent in our attempts to keep overtime to a minimum, please be aware that contractor 
scheduling and performance are the primary causes for overtime work. Proficient contractor 
performance and scheduling minimizes additional testing and inspection time, consequently 
resulting in lower total fees. In the event conditions arise which are beyond our control, were 
unknown at the time this proposal was prepared, unanticipated based on the available 
information, or differ significantly from the assumptions shown below, we may need to revise our 
scope of work and estimated fees in order to complete the project. Should this occur, we will 
contact you for authorization before exceeding the project budget. 

Our estimate Is provided on a time-and.materials basis. It should be noted that our total fees on 
the project can fluctuate for a variety of unpredicted reasons beyond our control including 
weather conditions, the quality and performance of the construction materials used, and the 
contractor's team, as well as the contractor's approach and scheduling of construction 
sequences. Jurisdictional requirements not Identified at the outset of the project, or other 
unpredictable events that develop over the course of the project, can contribute to additional 
unplanned inspection or unanticipated engineering consultation not factored into our estimate. 

MWTXFAC0.001C I AUS18P81534R1 
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TFC Contract No. 1B·104-000 ExhibllA-4 Assignment No. 4 

ASSUMPTIONS 

During our proposal preparation certain assumptions were required based on the available 
Information (noted above), the following assumptions apply: 

• Access to the site will be provided by the client. 
• Work will be performed during normal business hours, typically between 7 AM and 

4PM. 
• Overtime services will not be required (more than eight hours per day, Saturday, 

Sunday, holidays, etc.) 
• We have not included additional time for re-inspection of deficient work and call-out 

inspection services in which the element requiring inspection is not ready requiring 
stand-by or show-up with no work Inspection/testing service performed. 

• Does not include sampling/testing of reinforcing steel, cement, and aggregates for 
concrete materials. 

• This proposal excludes the cost of any equipment (i.e. scaffold, scissor lifts, telescopic 
booms, ladders, shoring, etc.) to gain access to any area requiring inspection or 
sampling of materials. 

• Kleinfelder will not assume Geotechnical Engineer of Record for the project. We can 
provide these services if requested, upon receiving authorization. 

• Does not include testing services for offsite construction including fabrication of 
structural steel. 

LIMITATIONS 

Our work will be performed in a manner consistent with that level of care and skill ordinarily 
exercised by other members of Kleinfelder's profession practicing in the same locality, under 
similar conditions and at the date the services are provided. Our conclusions, opinions and 
recommendations will be based on a limited number of observations and data. It is possible that 
conditions could vary between or beyond the data evaluated. Kleinfelder makes no guarantee or 
warranty, express or implied, regarding the services, communication (oral or written), report, 
opinion, or Instrument of service provided. 

Materials testing, and observation services provided by Kleinfelder will be performed in 
accordance with generally accepted procedures practiced within the project area at the time of 
our services. Even with diligent monitoring, construction defects may occur. In all cases the 
contractor is solely responsible for the direction and quality of the work, adherence to plans and 
specifications, and repair of defects regardless of when they are found. 

This proposal is valid for a period of 45 days from the Issue date. This proposal was prepared 
specifically for the dient and its designated representatives and may not be provided to others 
without Kleinfelder's express permission. 

TERMS OF ENGAGEMENT 

These services will be performed in accordance with the existing agreement conctract between 
the TFC and Kleinfelder {TFC Contract No. 18-104-000). We understand the TFC will provide a 
task authorization as our notice to proceed. Acceptance of the proposal indicates the TFC's 
review and understanding of the scope of services. 

M\NTXFAC0.001C I AUS18P81534R1 
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TFC Contract No. 18·104-000 ExhibitA-4 Assignment No. 4 

• • • 

We appreciate the opportunity to provide you with this proposal and look forward to working with 
you on this project. If you have any questions or wish to discuss, please contact us at 
512.926.6650. 

Sincerely, 

KLEINFELDER, INC. 
Texas Registered Engineering Finn F-16438 

1c'oOo~ D~ 
K~~~hiel, PG 
Client Account Manager 

Attachments: 
Proposed Fee Schedule Estimate (Phases A-C) 
Basis of Charges 

MWTXFAC0.001C I AUS18P81534R1 
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TFC Conlnlct No 18-104-000 ~A-4 Asslgivnent No 4 

Q,NFELDER 
~,,,,,.,,..,._Mg/If SoMloftr. 

fBQPOSEaEEE§,HEQ!.l~!;!iiil~Ii 
Texa F1clilles Commission 

Texas Cepltol Ccmplex &cavaUan Paclwge ·Phase A· 1801 Sia 

7120/2018 

Strv!m Dgcripdgn EsUmated UnbPdct 
E1tim1!1d 

~ Tolll ~m!DIDI 

eB~1 MANAGER. INi!!i§RIN!i I ADMIN, 
Senlal EnginH1 22 hour s 168.00 s 3,65200 
Lab Man1ger/AQll1tnt Pni;.ct Mlneger 22 hour $ 79.00 s 1,738 00 
Clerlc:al 115 hour s 58.00 s <1,81800 

Subfollll: s 10,20800 
SOILS TESTING 

LabaNlory T•tlng 
Sample Preptrelian uc:h s 34.00 s 
Allerberg Urnill each s 79.00 s 
Percelt Passing Na 200 Sieve nch s 78.00 s 
Slandll'd Prodar, ~ ••ch s 249.00 s 
Moillure Density CelemllnaUon {113) each s 259.00 s 
FleldT•Ung 
Soil Services hout s 56.00 s 
Sail Strvlms • OT hour s 8-4.00 s 
NuclurG1ug1 Tiii Heh s 28.00 s 
S1111pll Pickup Chll'ge tiour s 56.00 s 
Vehlde Chlrge (P1rT1'J) ldp s 50.00 s 

Sublalal; s 
!iCONC:lm'E IDDHSi 

Labonitory Titting 
ShOlcrale Cont CompteSSlon T111 44 ach s 7000 • 3,08000 
Sholaela Semple Panel Coring 11 UCh s 400.00 s ... 400.00 
Fllld T•tf"9 
Concrele SeMcm 44 hour s 5800 s 2.<18400 
Concrele SeMcn ·OT hour s IM.00 s 
SllmpTest 11 each s 2700 s 287.00 
NrCantent 1t uch s 2900 s 319.00 
Pick.up c:halge 22 hour s 5600 s 1.232.00 
Vthfdl Charge (Per T~) 22 trip s 5000 $ 1.100.00 

Sublolal s 12.192.00 
ITRYCTUMb mm. g11n.vmgg 

Field TnUng • CWl • c.tlfled Weldiftg Inspector 
SIMI Servlca how s 10500 s 
Slee! SeMc:es • OT hour s 157.50 s 
Vehlde Charge (Per T~) llfp s 50.00 $ 

Subtotal· s 
1211. NAIUROCIS ANCtf2R OBS§fWATIONI 

Llbotatory T•tlng 

field Testing 
Senior Technician D8 hOUr s 7900 $ e.vs200 
Strior Technician · OT hour s 11850 s 
Vehldlt Clwge (PerT~) 11 trip s 5000 s 55000 

Subtotal: S 7,50200 

Total lllf1111t.: S 30.600 00 
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~No. 18-104-000 

( KLEINFELDER 

ExhibllA-4 Assigrmenl No 4 

~ .,,,,,,, ,..,,,,,., ""ht~ 

~ PBOPQSEOFEE§CHEDYLE/ESDMATE 
Texas FaciliUes Commission 

Texas ClplCol Complex Excav11ion Pac:Qge ·Phan A. 1801 Sil• 

712Dl2018 

Eslimaled Eslim•!td 
StMct Dncrjlttan ~ unn Prlcl Iql!! Ampunl 

Al ilemlzed lbcwe, the estinaled cast of lhls warlc Is S30.600 00 This estimlltt is based an lnlDrmlllon 1vallabl1 1o us and 
~·our bell es1iMle of the he ,.qulntd m1d number of tests 

Additions or deletions to this wor1tscope, in regards to eslinated quanUllH. wll be ldiusted based on Iha esl1bl1hed unit pric:u 
1hDWO. This to~ esllmate wll not be ucaltded wilhout prior written IPPtovel of Iha client 
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TFC ConlrBd No. 1~104-000 ExhibltM Assigrmenl No 4 

GNFELDER 
~ ltlflltl'N/lle. llfghr Mldonl. 

fB~POSED W IQJEOUIS!S11M!:II; 
Texas Fadlilies Cornmisslan 

Texas Capitol Complex Excava110n Package - Phase B • 1eo1 Site 

7120l2018 

ScN!c;c [)coqjpSign Estmated Unit Prial ~*1111~ 
~ TRSll A!l!!!l!!!! 

eROJ, llAN!iliB, EMillC~Bl!t5i I 611111H, 
Senior Englneef 15 hour s 166.00 s 2,490.00 
ub ManageffAalillanl Project Manager 15 hour s 79.00 s 1,185.00 
Qerfcll 51 hour s 58.DO s 3,2.a.ao 

Sublotal: $ 6,923.00 
SPILi IE&JltG 

Labo111tory TnUng 
Sample Prepltallon Ueh s ~.DO s 
Attett>erg Umltl each s 79.00 s 
Percent Passing Ho. 200 Sieve uch s 78.00 s 
St.ndard Proctor. 4• Nch s 24900 s 
Mols1ur8 Density Oelennlnallon (113) Nch s 259.00 s 
Field Tntlna 
Soll Selvlcel hour s 56.00 s 
Soll Sertlcel - OT hour s 14.0D s 
Nudear Gauge Tesl each s 26.0D s 
Sample Pickup Charge hour s 56.00 s 
Vehicle Charva (Per T~) trip s 50.00 s 

Sublalal: S 
§;iONCBH~ TOTI~ 

1.Uofatory Tesllna 
Shotctete Core Compression Test 44 each s 70.00 s 3.08000 
Sholaeta sample PDel COring 11 llch s 40000 s 4.40000 
Field luting 
Concrele Servlcas 44 hour s 5600 s 2.46400 
Concrete S1rvices • OT haw $ 8400 s 
sunpTest 11 each s 2700 s 29700 
NrConlenl 11 Heh s 2900 s 318.00 
Plck•UP c:hlrg1 22 hour s 5600 s 1.232.00 
Vehicle Clwge (Per T'1J) 22 ldp $ 5000 s uoo.oo 

SubfoCal s 12.m .oo 
IIBUCTUB& STEEL OBSlfWMIONI 

Field luting • CWI - C1rtlftecl Weldlna Inspector 
Sletl SeMcll hour s 10500 s 
SlfflS.Nfca-OT hour s 157.50 s 
Vehk:le Charge (Per T!1>) lrip $ 5000 s 

Subtotfll s 
IOU. gUROICIS 61H&HQB DBBIB!ATIOfil 

Labon1lory Tetllng 

AtldTntlng 
Senior Tedlnlclan 88 hour s 7900 s 1.95200 
Senior Technldan - OT hour s 118 50 s 
Vehlcla Charge (P.rT~) 11 ~ I 5000 s 55000 

SUblotal s 7.502 00 

Total Esllmlll: S 27.317 00 

As ltlmlztd lbcwl, the nlinlted mil or 1111 WOiie Is SZT ,317 00 This ellknN II based Oft 1nrorma11on IMlllalble to UI Ind 
,....a our best lllin.ta of lhe tme requlrad Md number or lesls 
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lFC Conlntd No 18-1[)4.(](D E.xhilit A-4 

c;;;.,NFELOER 
~ Mflllt'"Ple .,,,,~ 

~ PROPQSEO FEE SCHEOULPiSTIMATE 
Texas Facllitle5 commlalan 

Texas Capitol Complex EJCCl!lv11ion Package · Phase B • 1601 Sile 

St~ Ottg!ptign 

712°'2018 

Ealimaled 
~ 

Uoy Price 

Assignment No 4 

Eslfmtl!d 
To!tl Amount 

Additions at delellons to lhls worbcope, In regards to eslimlttd qulntilles. wl be adjusted baYd on IN establshed unit pricH 
shown Thll tatal estm.le wll nDl b9 uc:Hded Without prior written eppruv.I of lhll dienl 
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TFC Conlnlcl No 18-104.oao ExhlbilM Assignment No 4 

Q,NFELDER 
~ .,.,,.....,.. """"JoludonL 

PAOPOl§D ESE SCHEQ!.lL~§!!MA:Ig 
Texas Fecllllea Ccmrnllalon 

Texas Capilul CompleJI Excavation Padlage • Phaae C • Congres1 Site 

7J20l2018 

S11Yict Dtacriptiqn E1tmeted 
UnkPriCI 

Elljmtled 

~ Ialll Ama11D1 
ef!2d1 MAHAGiBa l~ilt!ilBIHi 16111111!1 

S1nlor Engineer 31 hour s 115eJJO s 5,148.00 
Lab Manager/Assistant Protect Manager 31 hour s 79.00 s 2.449.00 
Clarlcal 124 hour s se.oo s IS,944.00 

~, .. s 14,~39.DO 
SOIU BITING 

LaboralDfJ T•ttng 
Simple Prtp1111t10n .. cti s 34.00 s 
AICetberg Umlts uc::h s 79.00 s 
Percent Passing No. 200 Sieve eac:h s 71.00 s 
Standerd Praetor, 4• each s 249.00 s 
Molllunt D1r111ity 0.ltlfmNllon (11 J) elch s 250.00 s 
Pl11d Tntlng 
SoiSeMcel hew s S6.00 s 
Soi SeMcll ·OT huu' s 8'$.00 s 
Nuclear Gauge Test uch s 26.00 s 
Sample Pidcup Charge how s 56.00 s 
Vehlde Charge (Per Trip) trip s 50.00 s 

SUOkUI: s 
!CONCRETE !EBTING 

Labo,.lafJ T•U..11 
Shotct91e COie CompttHIOn Tai 48 ••ch s 70.00 s 3,38000 
&hotctete Semple Panel Coring 12 uctl s 400.00 s 4,800.00 
Flefd Testing 
Conc:rete SeMclls 48 hour s 56.00 s 2,688.00 
Conaate SeNiclS. OT how s IM.00 s 
SlumpT111 12 each s 27.00 s 324.00 
AJr Conl«ll 12 8ICh s 29.00 s 348.00 
Plck·up dwge 24 hour s 55.00 s 1.344.00 
Vehlde Chat;e (Per Trip) 24 trip s 50.00 s 1.200.00 

Sublolal: s 14,064.00 
!lRUCTURAL STEEL ogSERVAnONS 

Ftttd Testing • CWI • Certified Weldlng Inspector 
SteelSeMcn hour s 105.00 s 
Stiel SeMcls ·OT nour s 157.50 s 
Vehlc:lt Charge (Per Trip) trip s 50.00 s 

SubfulJll: s 
SOIL t!all..IROCIS !H~QI! !i!IHB~aDONS 

Labonltory T•*'a 

Field Testing 
Senior Tec:hnid9' 98 hour s 79.00 s 7,584.00 
Senior Technlci9' ·OT hour s 111.50 s 
Vehicle Charge (P1r T.) 12 trip s 50.00 $ 600.00 

Subfotal: S 8,184.00 

Total Esl11111te: S 31,797.00 
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~lnlctNo 18-104-000 

(~NFELDER 
Exhi>itM Assignment No 4 

~ •rflhfl"H#W.Nflltr~ 

~ PROPOSED FEE SCHEQULEIE§TIMATE 
Texas Fac:litles Commllllon 

Texas C9pitol Complex Excavation Package· Ptlue C • Conor•• Site 

7'20l2018 

StMc! Qeicriptlon E1tlm1led Un!C Prim Estknllld 
.QwlDllb. 10111 Amaupt 

A1 itemized lbov1, th1 estimai.d l:Olt of thie work iS $38,787.00. This estimate Is based on lnfon'MUon avllilllble to us •nd 
reprnanla cur bnt ntimate ol 1111 time requlntd and runbet of lelts 

Addlllons or defallons ID lhfll wo'1lampe. In regart11 lo ealimtl8d qu1111itin. wil be adJUllld baud on th• eUbbhed l#llC prices 
1hown. Thll lolll Hll'mal1 will not be exo1eded without prior written 1pprov1I of the dl9nt. 

MWTXFAC0.001C I AUS18P81534 
0 2017 KlelnliJldlf 
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TFC Contract No. 18·104..000 ExhlbllA-4 AsslgMlent No. 4 

c,NFELDER 
~ 1tlghr ~. lllghr Jo.!urlons 

BASIS OF CHARGES 

1 . Listed herein are typical prices for services most frequently performed by Kleinfelder. Prices for 
other services provided by the firm or other services not listed will be given upon request, as well 
as special quotations for programs involving volume work. 

2. The attached schedule of fees will be valid for one calendar year. 

AUS18P81534R1 
o 2018 Kle!nfelder 

Page 1of1 ____ Kleinfelder 
Client 

DocuSign Envelope ID: 02AB3639-8B78-486B-ADF6-3A581A15A3F4



EXHIBITB-4 

TFC Contract No. I 8-104-000 
Kleinfelder, Inc. 

Assignment No. 4 
Project No.: 16- IOBA-8001 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 

5 
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TFC Contract No 18-104·000 ExhibltB..-

Capitol Complex Excavation 
#16-0lSA-8001 
Kleinfelder Inc. 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

A. AE Project Manager: Kelly Daniel 
Sr. Project Manager 
1826 Kramer Lane, Suite M 
Austin TX 78758 
512 491-4627 
KOaniel@IKlelnfelder.com 

B. Subconsultant: NIA 

C. Subconsultant: NIA 

Assignment No 4 
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